

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.		B. EXHIBIT A	C. CATEGORY: TDP TM OTHER X	
D. SYSTEM/ITEM AN/SLO-32A(V)		E. CONTRACT/PR NO.		F. CONTRACTOR Signal Technology Corporation Keltec
1. DATA ITEM NO. A001	2. TITLE OF DATA ITEM Configuration Management Plan			3. SUBTITLE
4. AUTHORITY (Data Acquisition Document No.) DI-MISC-80508		5. CONTRACT REFERENCE SOW 3.2		6. REQUIRING OFFICE NSWC CRANE CODE 8074
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED SEE BLOCK 16	10. FREQUENCY OTIME N/A	12. DATE OF FIRST SUBMISSION 180 DAC N/A	14. DISTRIBUTION a. ADDRESSEE COMMANDER NAVSURFWARCEN CRANE DIVISION 300 HWY 361 BLDG 3330S CRANE, IN 47522-5001 CODE 8074 ATTN: P. MARTIS
8. APP CODE	11. AS OF DATE N/A	b. COPIES Draft Final Reg Repro		
16. REMARKS: BLOCK 4: Blocks 10.1 and 10.2 of Data Item Description DI-MISC-80508 shall be in an unprotected soft copy in the latest version of Microsoft Word. The Contractor shall provide a brief to the Government describing the Configuration Management (CM) program for the HVDU Hardware. BLOCK 7: Contractor shall provide hard copy to Paul Martis. Contractor shall provide by electronic means to Skip OBrien, Larry White and Keith Lauder at the email addresses listed below: ObrienTR@crane.navy.mil white_larry@crane.navy.mil lauder_keith@crane.navy.mil BLOCK 9: Distribution Statement A Applies. Approved for public release; distribution is unlimited.				
15. TOTAL 0 1 0				
G. PREPARED BY Paul Martis		H. DATE 22 OCT 2003	I. APPROVED BY Diane Vaupot	
				J. DATE 10/22/03

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

DD Form 1423-1, 1 Jun 90

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO.	B. EXHIBIT A	C. CATEGORY: TDP TM OTHER X
---------------------------	-----------------	---

1. DATA ITEM NO. A002	2. TITLE OF DATA ITEM Contractor's Progress, Status and Management Report	3. SUBTITLE
--------------------------	--	-------------

4. AUTHORITY (Data Acquisition Document No.) DI-MGMT-80227	5. CONTRACT REFERENCE SOW 3.8	6. REQUIRING OFFICE NSWC CRANE CODE 8074
---	----------------------------------	---

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY MTHLY	12. DATE OF FIRST SUBMISSION 45 DAC	14. DISTRIBUTION			
B. APP CODE	SEE BLOCK 16	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION 15 DARP	a. ADDRESSEE	Draft	b. COPIES	
						Final	
						Reg	Regro

BLOCK 4: Blocks 10.1 and 10.2 of Data Item Description DI-MGMT-80227 shall be in an unprotected soft copy in the latest version of Microsoft Word or Microsoft Excel (if report requires a database) format.

BLOCK 7: Contractor shall provide hard copy to Paul Martis. Contractor shall provide by electronic means to Skip OBrien, Larry White and Keith Lauder at the email addresses listed below:

ObrienTR@crane.navy.mil
white_larry@crane.navy.mil
lauder_keith@crane.navy.mil

BLOCK 9: Distribution Statement A Applies. Approved for public release; distribution is unlimited.

BLOCK 12: First submission shall be NLT forty-five (45) days after contract award and shall contain a production milestone schedule to address all hardware procurement, fabrication and testing. Milestones shall be identified in sufficient detail to facilitate progress tracking to a week in the schedule. The production milestone schedule shall be in the latest version of Microsoft Project. Subsequent report submissions shall be NLT fifteen (15) days after end of reported month.

14.	DISTRIBUTION	
		5 COPIES

a. ADDRESSEE	Draft	Final	
		Roo	Repro

COMMANDER	0	1	0
NAVSURFWARZEN			
CRANE DIVISION			
300 HWY 361			
BLDG 3330S			
CRANE, IN			
47522-5001			
CODE 8074			
ATTN: P. MARTIS			

15. TOTAL	0	1	0
-----------	---	---	---

G. PREPARED BY Paul Martis	H. DATE 22 OCT 2003	I. APPROVED BY Diane Vaupel	J. DATE 10/22/03
-------------------------------	------------------------	--------------------------------	---------------------

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

CONTRACT DATA REQUIREMENTS LIST (1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP TM OTHER X			
D. SYSTEM/ITEM AN/SLO-32A(V)		E. CONTRACT/PR NO.		F. CONTRACTOR Signal Technology Corporation Keltec			
1. DATA ITEM NO. A004	2. TITLE OF DATA ITEM Test/Inspection Report			3. SUBTITLE			
4. AUTHORITY (Data Acquisition Document No.) DI-NDTI-80809B		5. CONTRACT REFERENCE SOW 3.3.4		6. REQUIRING OFFICE NSWC CRANE CODE 8074			
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY SEE BLK 16	12. DATE OF FIRST SUBMISSION SEE BLK 16	14. DISTRIBUTION			
8. APP CODE	SEE BLOCK 16	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION N/A	a. ADDRESSEE	b. COPIES		
				Draft	Final		
				Reg	Repro		
16. REMARKS: BLOCK 4: Blocks 10.1 and 10.2 of Data Item Description DI-NDTI-80809B shall be in an unprotected soft copy in the latest version of Microsoft Word or Microsoft Excel (if report requires a database) format. BLOCK 7: Contractor shall provide hard copy to Paul Martis. Contractor shall provide by electronic means to Skip OBrien, Larry White and Keith Lauder at the email addresses listed below: <u>ObrienTR@crane.navy.mil</u> <u>white_larry@crane.navy.mil</u> <u>lauder_keith@crane.navy.mil</u> BLOCK 9: Distribution Statement A Applies. Approved for public release; distribution is unlimited. BLOCK 10/12: 20 days after completion of Factory Acceptance Test				COMMANDER	0	1	0
				NAVSURFWARCEN			
				CRANE DIVISION			
				300 HWY 361			
				BLDG 3330S			
				CRANE, IN			
				47522-5001			
				CODE 8074			
				ATTN: P. MARTIS			
15. TOTAL				0	1	0	
G. PREPARED BY Paul Martis		H. DATE 22 OCT 2003		I. APPROVED BY Diane Vaupel			
				J. DATE 10/22/03			

17. PRICE GROUP
18. ESTIMATED TOTAL PRICE

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO.	B. EXHIBIT A	C. CATEGORY: TDP TM OTHER <input checked="" type="checkbox"/>
---------------------------	-----------------	--

1. DATA ITEM NO. A005	2. TITLE OF DATA ITEM Engineering Change Proposal (ECP)	3. SUBTITLE
--------------------------	--	-------------

7. DD 250 REQ IT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION ASREQ	14. DISTRIBUTION
				b. COPIES

8. APP CODE	SEE BLOCK 16	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION	a. ADDRESSEE	Draft	Final	
A		N/A	30 DARC			Reg	Repro

[illegible]

15. TOTAL	0	1	0
-----------	---	---	---

G. PREPARED BY Paul Martis <i>Paul Martis</i>	H. DATE 22 OCT 2003	I. APPROVED BY Diane Vaupel <i>Diane Vaupel</i>	J. DATE 10/22/03
--	------------------------	--	---------------------

Oct 22 03 12:34p

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO.	B. EXHIBIT A	C. CATEGORY: TDP TM OTHER <input checked="" type="checkbox"/> X
---------------------------	-----------------	--

1. DATA ITEM NO. A006	2. TITLE OF DATA ITEM Request for Waiver (RFW)	3. SUBTITLE
--------------------------	---	-------------

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION ASREQ	14. DISTRIBUTION	
					D. COPIES

8. APP CODE	SEE BLOCK 16	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION	a. ADDRESSEE	<table border="1"> <tr> <td rowspan="2">Draft</td> <td colspan="2">Final</td> </tr> <tr> <td>Reg</td> <td>Repro</td> </tr> </table>		Draft	Final		Reg	Repro
Draft	Final										
	Reg	Repro									
A		N/A	30 DARC								

BLOCKS 10 and 12: RFW's shall be submitted whenever contractor believes a waiver is required.

COMMANDER
NAVSURFWARCENT
CRANE DIVISION
300 HWY 361
BLDG 3330S
CRANE, IN
47522-5001
CODE 8074
ATTN: P. MARTIS

15. TOTAL	0	1	0
-----------	---	---	---

G. PREPARED BY Paul Martis	H. DATE 22 OCT 2003	I. APPROVED BY Diane Vaupel	J. DATE 10/22/03
-------------------------------	------------------------	--------------------------------	---------------------

Oct 22 03 12:34p

Form Approved
OMB No. 0704-0188

A. CONTRACT LINE ITEM NO.	B. EXHIBIT A	C. CATEGORY: TDP TM OTHER <input checked="" type="checkbox"/>
---------------------------	-----------------	--

17. PRICE GROUP

18. ESTIMATED TOTAL PRICE

7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY ASREQ	12. DATE OF FIRST SUBMISSION ASREQ	14. DISTRIBUTION			
8. APP CODE A	SEE BLOCK 16	11. AS OF DATE N/A	13. DATE OF SUBSEQUENT SUBMISSION 30 DARC	a. ADDRESSEE	Draft	b. COPIES	
						Final	
							Reg

[illegible]

G. PREPARED BY Paul Martis <i>Paul Martis</i>	H. DATE 22 OCT 2003	I. APPROVED BY Diane Vaupel <i>Diane Vaupel</i>	J. DATE 10/22/03
--	------------------------	--	---------------------

CONTRACT DATA REQUIREMENTS LIST

(1 Data Item)

Form Approved
OMB No. 0704-0188

Public reporting burden for this collection of information is estimated to average 110 hours per response, including the time for reviewing instructions, searching existing data sources, gathering and maintaining the data needed, and completing and reviewing the collection of information. Send comments regarding this burden estimate or any other aspect of this collection of information, including suggestions for reducing this burden, to Department of Defense, Washington Headquarters Services, Directorate for Information Operations and Reports, 1215 Jefferson Davis Highway, Suite 1204, Arlington, VA. 22202-4302, and to the Office of Management and Budget, Paperwork Reduction Project (0704-0188), Washington, DC 20503. Please DO NOT RETURN your form to either of these addresses. Send completed form to the Government Issuing Contracting Officer for Contract/PR No. listed in Block E.

A. CONTRACT LINE ITEM NO.		B. EXHIBIT A		C. CATEGORY: TDP TM OTHER X	
D. SYSTEM/ITEM AN/SLO-32A(V)		E. CONTRACT/PR NO.		F. CONTRACTOR Signal Technology Corporation Keltec	
1. DATA ITEM NO. A009		2. TITLE OF DATA ITEM Engineering Drawings		3. SUBTITLE	
4. AUTHORITY (Data Acquisition Document No.) DI-DRPR-80651		5. CONTRACT REFERENCE SOW 3.2.4		6. REQUIRING OFFICE NSWC CRANE CODE 8074	
7. DD 250 REQ LT	9. DIST STATEMENT REQUIRED	10. FREQUENCY OTIME	12. DATE OF FIRST SUBMISSION 180 DAC	14. DISTRIBUTION	
8. APP CODE A	SEE BLOCK 16	11. AS OF DATE	13. DATE OF SUBSEQUENT SUBMISSION 45 DARC	a. ADDRESSEE	
				b. COPIES	
				Draft	
				Reg	
				Final	
				Repro	
16. REMARKS:					
BLOCK 4: Block 10.2 of Data Item Description DI-DRPR-80651 shall meet the requirements of Level 2 drawings in accordance with DOD-D-1000. The product drawings and associated lists should be sufficient for the Government to procure components or spares and repair parts from either the original equipment manufacturer or alternate source. The drawings shall be in an unprotected soft copy in no less than AUTOCAD 2000 format.					
BLOCK 7: Contractor shall provide hard copy to Paul Martis. Contractor shall provide by electronic means to Skip OBrien, Larry White and Keith Lauder at the email addresses listed below:					
ObrienTR@crane.navy.mil					
white_larry@crane.navy.mil					
lauder_keith@crane.navy.mil					
BLOCK 8: Government will approve/disapprove drawings within 45 days of receipt.					
BLOCK 9: Distribution Statement A Applies. Approved for public release; distribution is unlimited.					
15. TOTAL					
				0 1 0	
G. PREPARED BY Paul Martis		H. DATE 22 OCT 2003		I. APPROVED BY Diane Vaupel	
				J. DATE 10/22/03	

17. PRICE GROUP

18. ESTIMATED TOTAL
PRICE

DD Form 1423-1, 1 Jun 90